

Bid B001870	Kone Inc	Thyssenkrupp	Otis Elevator Company	Otis Elevator Company
				<b>Alternate</b>
	REJECTED		REJECTED	REJECTED
Bid bond	NO bid bond	YES	NO bid bond	NO bid bond
<b>Elevator Modernization in NB</b>	<b>\$58,750.00</b>	<b>\$67,581.00</b>	<b>\$67,267.00</b>	<b>\$52,267.00</b>
(reuse existing jack)				Otis 211M Hydraulic Control System
Alternate #1				
New cab interior	\$12,000.00	\$9,897.00	\$8,000.00	\$8,000.00
Start work date	8-Jun-09	90 dys from notice	10 wks from approvals & down payment	30-Apr-09
Completion date	20-Jul-09	TBD		25-May-09
Business classification	LB		LB	LB
Estimated delivery			TBD	29-Apr-09
Terms			60% down	60% down
			70% of remaining upon material delivery	70% of remaining upon material delivery
			100% bal/completion	100% bal/completion
Reference number			TBD	QT532509BIDa
Warranty			1 year	1 year
Quotation effective until			1-Apr-09	1-Apr-09
The bids from Kone and Otis are Rejected because they did not submit a Bid Bond, therefore the bid is being awarded to Thyssenkrupp.				